New Jersey Department of Transportation DATE : 06/23/11
PAGE : 119 -1
TABULATION OF BIDS

CALL ORDER : 119 CONTRACT ID : 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT : N1
CONTRACT TIME : 09/18/12 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : BR-0037(144)

ROUTE 31 OVER SHABBECONG CREEK FROM YOUMANS AVENUE TO ROUTE
57 (EAST WASHINGTON AVENUE) CONTRACT NO. 043093260 BRIDGE
RECONSTRUCTION AND RESURFACING BOROUGH OF WASHINGTON, WARREN
COUNTY

SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 K6434 KONKUS CORPORATION $ 1,339,860.20 100.0000%
2 B2773 BERTO CONSTR INC $ 1,598,106.00 119.2741%
3 R4689 RITACCO CONSTRUCTION INC $ 1,625,000.00 121.2813%
4 57025 SPARWICK CONTR INC $ 1,643,888.00 122.6910%
5 H3415 H&G CONTRACTORS INC $ 1,669,092.73 124.5722%
6 M0545 MARBRO INC $ 1,991,117.00 148.6063%
7 51082 SCAFAR CONTRACTING INC $ 2,210,015.00 164.9437%
8 M2685 MERCO INC D/B/A MERCO OF NEW JERSEY, INC. $ 2,305,886.17 172.0990%
| ( 1 ) K6434 | ( 2 ) B2773 | ( 3 ) R4689
| KONKUS CORPORATION |BERTO CONSTR INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 10000.00000 10000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 2000.00000 2000.00] 4000.00000 4000.00| 3000.00000 3000.00
PROGRESS SCHEDULE | |
0005 153006P 4.000 U | 350.00000 1400.00| 1.00000 4.00] 100.00000 400.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1300.000 HOUR | 0.01000 13.00] 1.00000 1300.00]| 1.00000 1300.00
TRAINEES | | |
0007 154003P LUMP | 51000.00000 51000.00] 80000.00000 80000.00| 160000.00000 160000.00
MOBILIZATION | |
0013 157003M LUMP | 6500.00000 6500.00] 15000.00000 15000.00] 8500.00000 8500.00
CONSTRUCTION LAYOUT | |
0019 159003M 64.000 U | 50.00000 3200.00] 85.00000 5440.00] 50.00000 3200.00
BREAKAWAY BARRICADE | |
0020 159006M 44.000 U | 35.00000 1540.00| 65.00000 2860.00] 30.00000 1320.00
DRUM | | |
0021 159012M 759.000 SF | 16.00000 12144.00]| 10.00000 7590.00| 10.00000 7590.00
|

CONSTRUCTION SIGNS |



New Jersey Department of Transportation DATE 06/23/11
PAGE 119 -2
TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) B2773 | ( 3 ) R4689
| KONKUS CORPORATION |BERTO CONSTR INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 159021P 365.000 LF | 30.00000 10950.00]| 50.00000 18250.00] 40.00000 14600.00
CONSTRUCTION BARRIER CURB | |
0023 159027M 3.000 U | 350.00000 1050.00]| 4000.00000 12000.00] 100.00000 300.00
FLASHING ARROW BOARD, 4' X 8' | |
0024 159030M 4.000 U | 1000.00000 4000.00] 10000.00000 40000.00] 100.00000 400.00
PORTABLE VARIABLE MESSAGE SIGN | |
0025 159042M 2.000 U | 2000.00000 4000.00 | 15000.00000 30000.00] 5500.00000 11000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 10 MODULES | |
0026 159108M 1.000 U© | 5000.00000 5000.00] 30000.00000 30000.00] 500.00000 500.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0027 159138M 18.000 T | 175.00000 3150.00] 500.00000 9000.00] 125.00000 2250.00
HMA PATCH | |
0028 160003M LUMP | 1700.00000 1700.00 | 1700.00000 1700.00 | 1700.00000 1700.00
FUEL PRICE ADJUSTMENT | |
0029 160006M LUMP | 7500.00000 7500.00| 7500.00000 7500.00] 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | |
0030 161003P LUMP | 3500.00000 3500.00] 1000.00000 1000.00]| 1000.00000 1000.00
FINAL CLEANUP | |
0031 201003P LUMP | 5000.00000 5000.00] 30000.00000 30000.00] 25000.00000 25000.00
CLEARING SITE | |
0032 202009P 308.000 CY | 25.00000 7700.00 | 38.00000 11704.00] 22.00000 6776.00
EXCAVATION, UNCLASSIFIED | |
0033 202021P 652.000 SY | 7.00000 4564.00| 35.00000 22820.00] 20.00000 13040.00
REMOVAL OF PAVEMENT | |
0034 203009P 345.000 CY | 42.75000 14748.75] 65.00000 22425.00] 33.00000 11385.00
I-9 SOIL AGGREGATE | |
0035 301006P 225.000 cCY | 38.00000 8550.00] 50.00000 11250.00] 35.00000 7875.00
SUBBASE | | |
0036 401012P 11108.000 sSY | 6.10000 67758.80] 3.00000 33324.00] 2.50000 27770.00
HMA MILLING, MORE THAN 3" TO 6" | |
0037 401030M 1010.000 GAL | 1.00000 1010.00]| 5.00000 5050.00] 3.75000 3787.50
TACK COAT | |
0038 401060M 2706.000 T | 100.70000 272494.20] 80.00000 216480.00] 85.00000 230010.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0039 405003P 652.000 SY | 1.00000 652.00] 1.00000 652.00] 1.00000 652.00
UNDERLAYER PREPARATION | |
0040 405009P 652.000 SY | 75.00000 48900.00] 75.00000 48900.00] 100.00000 65200.00
CONCRETE SURFACE COURSE, 9" THICK | |
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TABULATION OF BIDS
CALL ORDER : 119 CONTRACT 1ID 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
1 ) K6434 | ( 2 ) B2773 | ( 3 ) R4689

LINE NO / ITEM CODE / ALT

ONKUS CORPORATION

|BERTO CONSTR INC

|RITACCO CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 405018M 36.000 U | 150.00000 5400.00] 400.00000 14400.00]| 225.00000 8100.00
CONTRACTION JOINT ASSEMBLY | |
0042 606012P 130.000 SY | 50.00000 6500.00] 50.00000 6500.00] 57.00000 7410.00
CONCRETE SIDEWALK, 4" THICK | |
0043 606130P LUMP | 5000.00000 5000.00] 5500.00000 5500.00] 25000.00000 25000.00
HANDICAP RAMP, WOOD | |
0044 607021P 200.000 LF | 30.00000 6000.00] 20.00000 4000.00 | 22.00000 4400.00
9" X 18" CONCRETE VERTICAL CURB | |
0045 608003P 52.000 sY | 35.00000 1820.00]| 35.00000 1820.00]| 40.00000 2080.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0046 609003M 112.000 LF | 53.00000 5936.00] 30.00000 3360.00] 60.00000 6720.00
BEAM GUIDE RAIL | |
0047 609028M 2.000 U | 2530.00000 5060.00] 5000.00000 10000.00]| 2600.00000 5200.00
TANGENT GUIDE RAIL TERMINAL-ET200, TL-2 | |
25' LONG | | |
0048 609039M 2.000 U | 550.00000 1100.00| 600.00000 1200.00| 1600.00000 3200.00
BEAM GUIDE RAIL ANCHORAGE | |
0049 609075M 137.000 LF | 2.00000 274.00] 1.00000 137.00] 1.50000 205.50
REMOVAL OF BEAM GUIDE RAIL | |
0050 610003M 13625.000 LF | 0.38000 5177.50]| 1.00000 13625.00| 0.35000 4768.75
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
4" | | |
0051 610007M 1050.000 LF | 0.52000 546.00| 2.00000 2100.00] 0.50000 525.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | |
0052 610009M 150.000 SF | 11.50000 1725.00]| 17.00000 2550.00] 10.00000 1500.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0053 610012M 94.000 U | 40.25000 3783.50] 25.00000 2350.00] 35.00000 3290.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0054 610018M 18.000 U | 40.25000 724.50] 25.00000 450.00] 35.00000 630.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0055 610021M 9.000 U | 40.25000 362.25] 25.00000 225.00] 35.00000 315.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0056 610024M 121.000 U© | 30.00000 3630.00] 1.00000 121.00] 10.00000 1210.00
REMOVAL OF RPM | |
0057 610036M 6953.000 LF | 0.51000 3546.03 1.00000 6953.00] 0.45000 3128.85
REMOVAL OF TRAFFIC STRIPES | |
0058 610039M 56.000 SF | 1.38000 77.28] 7.00000 392.00] 1.50000 84.00
|

REMOVAL OF TRAFFIC MARKINGS
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TABULATION OF BIDS

CALL ORDER : 119 CONTRACT ID : 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) B2773 | ( 3 ) R4689
| KONKUS CORPORATION |BERTO CONSTR INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 612003P 12.000 SF | 20.00000 240.00] 50.00000 600.00] 25.00000 300.00
REGULATORY AND WARNING SIGN | |
0060 702045M 2.000 U | 10490.00000 20980.00 | 9300.00000 18600.00] 8500.00000 17000.00
IMAGE DETECTOR | |
SECTION TOTALS | $ 637,906.81] $ 778,132.00] $ 721,122.60
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 18500.00000 18500.00]| 25000.00000 25000.00] 5000.00000 5000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 14.000 MO | 200.00000 2800.00] 1500.00000 21000.00| 500.00000 7000.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 5600.00000 5600.00] 5600.00000 5600.00] 5600.00000 5600.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U | 0.01000 0.01] 25000.00000 25000.00| 1000.00000 1000.00
CURING FACILITY SET-UP | |
0012 156012M 12.000 MO | 0.01000 0.12] 1500.00000 18000.00]| 100.00000 1200.00
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | $ 26,900.13] $ 94,600.00| $ 19,800.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 3500.00000 3500.00] 6000.00000 6000.00] 7500.00000 7500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 5000.00000 5000.00] 18000.00000 18000.00]| 15000.00000 15000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 8,500.00] $ 24,000.00] $ 22,500.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 210.000 LF | 1.00000 210.00] 15.00000 3150.00] 8.00000 1680.00
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158060M 38.000 T | 0.01000 0.38] 50.00000 1900.00]| 5.00000 190.00
CONSTRUCTION DRIVEWAY | |
0016 158063P LUMP | 3000.00000 3000.00] 2000.00000 2000.00] 2000.00000 2000.00
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 200.00000 400.00] 1200.00000 2400.00] 500.00000 1000.00
|

OIL ONLY EMERGENCY SPILL KIT, TYPE 1
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CALL ORDER : 119 CONTRACT 1ID 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
( 1 ) K6434 | ( 2 B2773 | ( 3 ) R4689
KONKUS CORPORATION |BERTO CONSTR INC |RITACCO CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 158084M 4.000 cCYy | 0.01000 0.04] 1.00000 4.00] 25.00000 100.00
EROSTON CONTROL SEDIMENT REMOVAL [ [
0064 806018P 2.000 SY | 1.00000 2.00] 5.00000 10.00] 20.00000 40.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS [ $ 3,612.42] $ 9,464.00] $ 5,010.00
—————————————————————————————————————————— B st sttt
SECTION 0005  GENERAL LANDSCAPE
I I |
0061 804006P 20.000 SY | 1.00000 20.00] 25.00000 500.00| 20.00000 400.00
TOPSOILING, 4" THICK [ [
0062 804015P 2.000 CY | 1.00000 2.00] 100.00000 200.00] 125.00000 250.00
BORROW TOPSOTL [ [
0063 806003P 20.000 SY | 1.00000 20.00] 5.00000 100.00] 5.00000 100.00
FERTILIZING AND SEEDING, TYPE A [ [
0065 809003M 20.000 SY | 1.00000 20.00] 5.00000 100.00] 5.00000 100.00
STRAW MULCHING [ [
SECTION TOTALS [ $ 62.00] $ 900.00 | $ 850.00
+ + +
SECTION 0006  BRIDGE NO. 2110-155
| | |
0066 162005P LUMP | 8500.00000 8500.00 | 5000.00000 5000.00] 1000.00000 1000.00
VIBRATION MONITORING [ [
0067 201006P LUMP | 125000.00000 125000.00]  75000.00000 75000.00] 100000.00000 100000.00
CLEARING SITE, BRIDGE (___ ) NO. 2110-15 | [
0068 201039P LUMP |  10000.00000 10000.00]  50000.00000 50000.00]  18940.90000 18940.90
TEMPORARY SHIELDING [ [
0069 202009P 460.000 CY | 30.00000 13800.00 | 40.00000 18400.00 | 45.00000 20700.00
EXCAVATION, UNCLASSIFIED [ [
0070 501003P 500.000 SF | 31.60000 15800.00 65.00000 32500.00] 15.00000 7500.00
TEMPORARY SHEETING | [
0071 504006P 40215.000 LB | 1.50000 60322.50] 2.00000 80430.00 | 1.50000 60322.50
REINFORCEMENT STEEL, EPOXY-COATED [ [
0072 504024P 71.000 cCYy | 500.00000 35500.00] 1100.00000 78100.00 | 1600.00000 113600.00
CONCRETE ABUTMENT WALL | [
0073 504036P 280.000 SY | 28.00000 7840.00 | 20.00000 5600.00] 20.00000 5600.00
EPOXY WATERPROOFING [ [
0074 504037P 3200.000 SF | 10.00000 32000.00] 11.00000 35200.00] 10.25000 32800.00
SPRAY APPLIED WATERPROOFING MEMBRANE | |
0075 504065P 620.000 SF | 54.83000 33994.60] 55.00000 34100.00] 34.00000 21080.00
|

BRICK VENEER
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TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) B2773 | ( 3 ) R4689
| KONKUS CORPORATION |BERTO CONSTR INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 504073P 92.000 LF | 200.00000 18400.00] 175.00000 16100.00] 92.00000 8464.00
CAST STONE CAP | |
0077 505054P 734.000 LF | 252.61000 185415.74] 250.00000 183500.00] 425.00000 311950.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SIV-48), 48" X 21" | |
0078 507024P 110.000 cCY | 745.00000 81950.00] 400.00000 44000.00] 800.00000 88000.00
CONCRETE BRIDGE DECK, HPC | |
0079 507027M 1.000 U© | 2500.00000 2500.00] 2000.00000 2000.00] 2000.00000 2000.00
DATE PANEL | |
0080 507039P 92.000 LF | 200.00000 18400.00] 200.00000 18400.00] 500.00000 46000.00
CONCRETE BRIDGE PARAPET, HPC | |
0081 514015P LUMP | 9500.00000 9500.00 | 9000.00000 9000.00| 15000.00000 15000.00
TEMPORARY SUPPORT | |
0082 701021P 92.000 LF | 43.00000 3956.00] 40.00000 3680.00] 30.00000 2760.00
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | 662,878.84] S 691,010.00] $ 855, 717.40
+ + +
CONTRACT TOTALS | 1,339,860.20] S 1,598,106.00] $ 1,625,000.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) S7025 | ( 5 ) H3415 | ( 6 ) M0545
| SPARWICK CONTR INC |H&G CONTRACTORS INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 12000.00000 12000.00]| 6000.00000 6000.00]| 11250.00000 11250.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1200.00000 1200.00]| 2000.00000 2000.00] 10000.00000 10000.00
PROGRESS SCHEDULE | |
0005 153006P 4.000 U | 300.00000 1200.00]| 300.00000 1200.00]| 500.00000 2000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1300.000 HOUR | 5.00000 6500.00] 0.01000 13.00] 1.00000 1300.00
TRAINEES I I |
0007 154003P LUMP | 190500.00000 190500.00| 160000.00000 160000.00] 181497.15000 181497.15
MOBILIZATION | |
0013 157003M LUMP | 10000.00000 10000.00]| 16000.00000 16000.00]| 15000.00000 15000.00
CONSTRUCTION LAYOUT | |
0019 159003M 64.000 U | 100.00000 6400.00| 9.00000 576.00]| 100.00000 6400.00
BREAKAWAY BARRICADE | |
0020 159006M 44.000 U | 75.00000 3300.00] 15.00000 660.00] 75.00000 3300.00
DRUM | | |
0021 159012M 759.000 SF | 10.00000 7590.00 | 8.00000 6072.00] 12.00000 9108.00
CONSTRUCTION SIGNS | |
0022 159021P 365.000 LF | 20.00000 7300.00]| 30.00000 10950.00]| 75.00000 27375.00
CONSTRUCTION BARRIER CURB | |
0023 159027M 3.000 U | 600.00000 1800.00]| 100.00000 300.00] 2000.00000 6000.00
FLASHING ARROW BOARD, 4' X 8' | |
0024 159030M 4.000 U | 6500.00000 26000.00] 2000.00000 8000.00| 15000.00000 60000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0025 159042M 2.000 U | 3200.00000 6400.00| 500.00000 1000.00]| 5500.00000 11000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 10 MODULES | |
0026 159108M 1.000 U© | 15000.00000 15000.00]| 1000.00000 1000.00]| 5000.00000 5000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0027 159138M 18.000 T | 250.00000 4500.00| 70.00000 1260.00]| 200.00000 3600.00
HMA PATCH | |
0028 160003M LUMP | 1700.00000 1700.00]| 1700.00000 1700.00]| 1700.00000 1700.00
FUEL PRICE ADJUSTMENT | |
0029 160006M LUMP | 7500.00000 7500.00 | 7500.00000 7500.00 | 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | |
0030 161003P LUMP | 4000.00000 4000.00]| 4000.00000 4000.00]| 5000.00000 5000.00
|

FINAL CLEANUP
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TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) S7025 | ( 5 ) H3415 | ( 6 ) M0545
| SPARWICK CONTR INC |H&G CONTRACTORS INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 201003P LUMP | 175000.00000 175000.00]| 40000.00000 40000.00]| 25000.00000 25000.00
CLEARING SITE | |
0032 202009P 308.000 CY | 30.00000 9240.00| 5.00000 1540.00| 35.00000 10780.00
EXCAVATION, UNCLASSIFIED | |
0033 202021P 652.000 SY | 37.00000 24124.00] 25.00000 16300.00]| 35.00000 22820.00
REMOVAL OF PAVEMENT | |
0034 203009P 345.000 CY | 39.00000 13455.00] 32.00000 11040.00] 50.00000 17250.00
I-9 SOIL AGGREGATE | |
0035 301006P 225.000 cCY | 39.00000 8775.00| 32.00000 7200.00| 55.00000 12375.00
SUBBASE | | |
0036 401012P 11108.000 sSY | 2.75000 30547.00] 2.55000 28325.40| 4.25000 47209.00
HMA MILLING, MORE THAN 3" TO 6" | |
0037 401030M 1010.000 GAL | 1.00000 1010.00]| 1.00000 1010.00]| 0.01000 10.10
TACK COAT | |
0038 401060M 2706.000 T | 90.00000 243540.00] 89.00000 240834.00] 98.00000 265188.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0039 405003P 652.000 SY | 4.00000 2608.00] 1.00000 652.00] 5.00000 3260.00
UNDERLAYER PREPARATION | |
0040 405009P 652.000 SY | 83.00000 54116.00 | 70.00000 45640.00] 100.00000 65200.00
CONCRETE SURFACE COURSE, 9" THICK | |
0041 405018M 36.000 U | 160.00000 5760.00] 25.00000 900.00] 500.00000 18000.00
CONTRACTION JOINT ASSEMBLY | |
0042 606012P 130.000 SY | 44.00000 5720.00] 45.00000 5850.00] 55.00000 7150.00
CONCRETE SIDEWALK, 4" THICK | |
0043 606130P LUMP | 10000.00000 10000.00]| 30000.00000 30000.00] 30000.00000 30000.00
HANDICAP RAMP, WOOD | |
0044 607021P 200.000 LF | 21.00000 4200.00| 20.00000 4000.00 | 25.00000 5000.00
9" X 18" CONCRETE VERTICAL CURB | |
0045 608003P 52.000 sY | 82.00000 4264.00| 36.00000 1872.00]| 50.00000 2600.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0046 609003M 112.000 LF | 48.00000 5376.00] 80.00000 8960.00 | 48.00000 5376.00
BEAM GUIDE RAIL | |
0047 609028M 2.000 U | 2350.00000 4700.00| 2500.00000 5000.00] 2300.00000 4600.00
TANGENT GUIDE RAIL TERMINAL-ET200, TL-2 | |
25' LONG | | |
0048 609039M 2.000 U | 500.00000 1000.00| 800.00000 1600.00| 500.00000 1000.00
BEAM GUIDE RAIL ANCHORAGE | |
0049 609075M 137.000 LF | 1.00000 137.00] 2.00000 274.00] 0.25000 34.25
|

REMOVAL OF BEAM GUIDE RAIL
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TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) S7025 | ( 5 H3415 | ( 6 ) MO0545
| SPARWICK CONTR INC |H&G CONTRACTORS INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 610003M 13625.000 LF | 0.34000 4632.50]| 0.33000 4496.25]| 0.50000 6812.50
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0051 610007M 1050.000 LF | 0.50000 525.00] 0.45000 472.50] 1.00000 1050.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
gn | | I
0052 610009M 150.000 SF | 10.00000 1500.00]| 10.00000 1500.00]| 8.00000 1200.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0053 610012M 94.000 U | 35.00000 3290.00] 35.00000 3290.00] 28.00000 2632.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0054 610018M 18.000 U | 35.00000 630.00] 35.00000 630.00] 28.00000 504.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0055 610021M 9.000 U | 35.00000 315.00] 35.00000 315.00] 50.00000 450.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0056 610024M 121.000 U© | 50.00000 6050.00] 13.00000 1573.00] 25.00000 3025.00
REMOVAL OF RPM | |
0057 610036M 6953.000 LF | 0.50000 3476.50] 0.44000 3059.32] 1.00000 6953.00
REMOVAL OF TRAFFIC STRIPES | |
0058 610039M 56.000 SF | 1.25000 70.00] 1.21000 67.76| 2.00000 112.00
REMOVAL OF TRAFFIC MARKINGS | |
0059 612003P 12.000 SF | 25.00000 300.00] 25.00000 300.00] 35.00000 420.00
REGULATORY AND WARNING SIGN | |
0060 702045M 2.000 U© | 10000.00000 20000.00] 9300.00000 18600.00| 10000.00000 20000.00
IMAGE DETECTOR | |
SECTION TOTALS | S 957,251.00] S 713,532.23| S 953,041.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 10000.00000 10000.00] 16000.00000 16000.00] 35000.00000 35000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 14.000 MO | 1100.00000 15400.00]| 1160.00000 16240.00| 2750.00000 38500.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 5600.00000 5600.00]| 5600.00000 5600.00] 5600.00000 5600.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U© | 2700.00000 2700.00] 2000.00000 2000.00] 6000.00000 6000.00
CURING FACILITY SET-UP | |
0012 156012M 12.000 MO | 750.00000 9000.00| 100.00000 1200.00| 600.00000 7200.00
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | S 42,700.00]| S 41,040.00] S 92,300.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation DATE 06/23/11
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TABULATION OF BIDS
CALL ORDER : 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) S7025 | ( 5 ) H3415 | ( 6 ) M0545
| SPARWICK CONTR INC |H&G CONTRACTORS INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 7500.00000 7500.00| 1200.00000 1200.00] 8000.00000 8000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 500.00000 500.00] 4500.00000 4500.00] 12500.00000 12500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 8,000.00] $ 5,700.00] $ 20,500.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 210.000 LF | 6.00000 1260.00]| 10.00000 2100.00] 7.00000 1470.00
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158060M 38.000 T | 34.00000 1292.00]| 35.00000 1330.00]| 35.00000 1330.00
CONSTRUCTION DRIVEWAY | |
0016 158063P LUMP | 5280.00000 5280.00] 2500.00000 2500.00] 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 750.00000 1500.00| 300.00000 600.00] 750.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0018 158084M 4.000 cCY | 100.00000 400.00] 25.00000 100.00] 1.00000 4.00
EROSION CONTROL SEDIMENT REMOVAL | |
0064 806018P 2.000 sY | 100.00000 200.00] 5.00000 10.00] 1.00000 2.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | S 9,932.00]| S 6,640.00]| $ 6,806.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0061 804006P 20.000 sY | 10.00000 200.00] 30.00000 600.00] 100.00000 2000.00
TOPSOILING, 4" THICK | |
0062 804015P 2.000 cCy | 50.00000 100.00]| 100.00000 200.00] 35.00000 70.00
BORROW TOPSOIL | |
0063 806003P 20.000 sY | 5.00000 100.00] 1.00000 20.00] 25.00000 500.00
FERTILIZING AND SEEDING, TYPE A | |
0065 809003M 20.000 sY | 5.00000 100.00]| 1.00000 20.00| 25.00000 500.00
STRAW MULCHING | |
SECTION TOTALS | $ 500.00] $ 840.00| $ 3,070.00
+ + +
SECTION 0006 BRIDGE NO. 2110-155
| | |
0066 162005P LUMP | 5000.00000 5000.00] 6000.00000 6000.00]| 15000.00000 15000.00

VIBRATION MONITORING
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TABULATION OF BIDS
CALL ORDER 119 CONTRACT 1ID 11119 COUNTIES WARREN
LETTING DATE 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) S7025 | ( 5 ) H3415 | ( 6 ) M0545
| SPARWICK CONTR INC |H&G CONTRACTORS INC |[MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 201006P LUMP | 100000.00000 100000.00| 350000.00000 350000.00] 90000.00000 90000.00
CLEARING SITE, BRIDGE (___) NO. 2110-15 | |
0068 201039P LUMP | 15000.00000 15000.00| 10000.00000 10000.00]| 10000.00000 10000.00
TEMPORARY SHIELDING | |
0069 202009P 460.000 CY | 25.00000 11500.00] 12.00000 5520.00] 50.00000 23000.00
EXCAVATION, UNCLASSIFIED | |
0070 501003P 500.000 SF | 35.00000 17500.00] 1.00000 500.00] 200.00000 100000.00
TEMPORARY SHEETING | |
0071 504006P 40215.000 LB | 1.60000 64344.00] 1.50000 60322.50] 2.00000 80430.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0072 504024P 71.000 CY | 815.00000 57865.00] 350.00000 24850.00 | 1000.00000 71000.00
CONCRETE ABUTMENT WALL | |
0073 504036P 280.000 SY | 35.00000 9800.00| 12.00000 3360.00] 17.00000 4760.00
EPOXY WATERPROOFING | |
0074 504037P 3200.000 SF | 11.00000 35200.00] 9.00000 28800.00] 12.00000 38400.00
SPRAY APPLIED WATERPROOFING MEMBRANE | |
0075 504065P 620.000 SF | 33.00000 20460.00] 45.00000 27900.00] 55.00000 34100.00
BRICK VENEER | |
0076 504073P 92.000 LF | 83.00000 7636.00 | 104.00000 9568.00 | 150.00000 13800.00
CAST STONE CAP | |
0077 505054P 734.000 LF | 230.00000 168820.00]| 280.00000 205520.00] 325.00000 238550.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SIV-48), 48" x 21" | |
0078 507024P 110.000 CY | 620.00000 68200.00| 800.00000 88000.00| 800.00000 88000.00
CONCRETE BRIDGE DECK, HPC | |
0079 507027M 1.000 U© | 1000.00000 1000.00]| 1500.00000 1500.00]| 3000.00000 3000.00
DATE PANEL | |
0080 507039P 92.000 LF | 335.00000 30820.00]| 350.00000 32200.00]| 250.00000 23000.00
CONCRETE BRIDGE PARAPET, HPC | |
0081 514015P LUMP | 5000.00000 5000.00] 45000.00000 45000.00]| 75000.00000 75000.00
TEMPORARY SUPPORT | |
0082 701021P 92.000 LF | 80.00000 7360.00 | 25.00000 2300.00]| 80.00000 7360.00
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | 625,505.00] S 901,340.50] $ 915,400.00
+ + +
CONTRACT TOTALS | 1,643,888.00] $ 1,669,092.73] $ 1,991,117.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

CALL ORDER : 119 CONTRACT ID : 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) s1082 | ( 8 ) M2685 | (
| SCAFAR CONTRACTING INC |[MERCO INC D/B/A MERCO OF NJ |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  ROADWAY
I I

|

0001 151003M LUMP | 23407.00000 23407.00]| 28355.00000 28355.00]
PERFORMANCE BOND AND PAYMENT BOND | |

0004 153003P LUMP | 9166.05000 9166.05]| 1000.00000 1000.00]|
PROGRESS SCHEDULE | |

0005 153006P 4.000 U | 802.03000 3208.12] 100.00000 400.00 |
PROGRESS SCHEDULE UPDATE | |

0006 153012P 1300.000 HOUR | 1.15000 1495.00]| 1.00000 1300.00]|
TRAINEES | | |

0007 154003P LUMP | 423556.22000 423556.22| 230000.00000 230000.00]
MOBILIZATION | |

0013 157003M LUMP | 52704.81000 52704.81| 31400.00000 31400.00]
CONSTRUCTION LAYOUT | |

0019 159003M 64.000 U | 57.29000 3666.56 | 104.00000 6656.00]
BREAKAWAY BARRICADE | |

0020 159006M 44.000 U | 57.29000 2520.76| 57.00000 2508.00]
DRUM | | |

0021 159012M 759.000 SF | 11.46000 8698.14| 17.00000 12903.00]
CONSTRUCTION SIGNS | |

0022 159021P 365.000 LF | 51.26000 18709.90| 110.00000 40150.00]|
CONSTRUCTION BARRIER CURB | |

0023 159027M 3.000 U | 2062.36000 6187.08]| 3400.00000 10200.00]
FLASHING ARROW BOARD, 4' X 8' | |

0024 159030M 4.000 U | 10082.66000 40330.64| 14100.00000 56400.00]
PORTABLE VARIABLE MESSAGE SIGN | |

0025 159042M 2.000 U | 4411.16000 8822.32| 10000.00000 20000.00]
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 10 MODULES | |

0026 159108M 1.000 U© | 21196.50000 21196.50] 17300.00000 17300.00]|
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |

0027 159138M 18.000 T | 275.96000 4967.28]| 350.00000 6300.00]
HMA PATCH | |

0028 160003M LUMP | 1700.00000 1700.00]| 1700.00000 1700.00]|
FUEL PRICE ADJUSTMENT | |

0029 160006M LUMP | 7500.00000 7500.00| 7500.00000 7500.00 |
ASPHALT PRICE ADJUSTMENT | |

0030 161003P LUMP | 26637.19000 26637.19] 10000.00000 10000.00]|

|

FINAL CLEANUP
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TABULATION OF BIDS
CALL ORDER : 119 CONTRACT 1ID 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) s1082 | ( 8 ) M2685 | (
| SCAFAR CONTRACTING INC |[MERCO INC D/B/A MERCO OF NJ |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 201003P LUMP | 40000.00000 40000.00]| 20000.00000 20000.00]
CLEARING SITE | |
0032 202009P 308.000 CY | 40.37000 12433.96| 90.00000 27720.00]
EXCAVATION, UNCLASSIFIED | |
0033 202021P 652.000 SY | 48.76000 31791.52] 55.00000 35860.00]
REMOVAL OF PAVEMENT | |
0034 203009P 345.000 CY | 35.10000 12109.50] 52.00000 17940.00]
I-9 SOIL AGGREGATE | |
0035 301006P 225.000 cCY | 50.62000 11389.50] 70.00000 15750.00]|
SUBBASE | | |
0036 401012P 11108.000 SY | 3.90000 43321.20] 2.55000 28325.40|
HMA MILLING, MORE THAN 3" TO 6" | |
0037 401030M 1010.000 GAL | 1.15000 1161.50] 1.00000 1010.00]|
TACK COAT | |
0038 401060M 2706.000 T | 96.24000 260425.44]| 89.00000 240834.00]
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0039 405003P 652.000 SY | 11.15000 7269.80| 15.00000 9780.00|
UNDERLAYER PREPARATION | |
0040 405009P 652.000 SY | 96.96000 63217.92] 60.00000 39120.00|
CONCRETE SURFACE COURSE, 9" THICK | |
0041 405018M 36.000 U | 1316.73000 47402.28]| 100.00000 3600.00]
CONTRACTION JOINT ASSEMBLY | |
0042 606012P 130.000 SY | 63.02000 8192.60| 45.00000 5850.00]
CONCRETE SIDEWALK, 4" THICK | |
0043 606130P LUMP | 23939.59000 23939.59] 40000.00000 40000.00]|
HANDICAP RAMP, WOOD | |
0044 607021P 200.000 LF | 25.21000 5042.00] 20.00000 4000.00 |
9" X 18" CONCRETE VERTICAL CURB | |
0045 608003P 52.000 sY | 68.80000 3577.60] 60.00000 3120.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0046 609003M 112.000 LF | 69.04000 7732.48 | 60.00000 6720.00]
BEAM GUIDE RAIL | |
0047 609028M 2.000 U | 2941.65000 5883.30] 2567.00000 5134.00]
TANGENT GUIDE RAIL TERMINAL-ET200, TL-2 | |
25' LONG | | |
0048 609039M 2.000 U | 1805.05000 3610.10] 1575.00000 3150.00]
BEAM GUIDE RAIL ANCHORAGE | |
0049 609075M 137.000 LF | 18.40000 2520.80] 16.00000 2192.00]
|

REMOVAL OF BEAM GUIDE RAIL



New Jersey Department of Transportation DATE : 06/23/11
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TABULATION OF BIDS

CALL ORDER : 119 CONTRACT ID : 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) s1082 | ( 8 ) M2685 | (
| SCAFAR CONTRACTING INC |[MERCO INC D/B/A MERCO OF NJ |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 610003M 13625.000 LF | 0.40000 5450.00] 0.33000 4496.25]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0051 610007M 1050.000 LF | 0.80000 840.00] 0.45000 472.50]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
gn | | |
0052 610009M 150.000 SF | 18.90000 2835.00] 10.00000 1500.00]
TRAFFIC MARKINGS, THERMOPLASTIC | |
0053 610012M 94.000 U | 28.07000 2638.58] 35.00000 3290.00]
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0054 610018M 18.000 U | 28.07000 505.26| 35.00000 630.00]
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0055 610021M 9.000 U | 28.07000 252.63| 35.00000 315.00]
RPM, BI-DIRECTIONAL, AMBER LENS | |
0056 610024M 121.000 U | 1.15000 139.15]| 30.00000 3630.00]
REMOVAL OF RPM | |
0057 610036M 6953.000 LF | 0.63000 4380.39| 0.44000 3059.32]
REMOVAL OF TRAFFIC STRIPES | |
0058 610039M 56.000 SF | 1.89000 105.84| 1.20000 67.20]|
REMOVAL OF TRAFFIC MARKINGS | |
0059 612003P 12.000 SF | 22.92000 275.04 20.00000 240.00]
REGULATORY AND WARNING SIGN | |
0060 702045M 2.000 U | 10586.79000 21173.58] 9240.00000 18480.00]
IMAGE DETECTOR | |
SECTION TOTALS | $ 1,294,090.13] $ 1,030,357.67] $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 22915.14000 22915.14]| 20000.00000 20000.00]
FIELD OFFICE TYPE C SET UP | |
0009 155027M 14.000 MO | 2062.36000 28873.04| 1000.00000 14000.00]
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 5600.00000 5600.00] 5600.00000 5600.00]
TELEPHONE SERVICE | |
0011 156009M 1.000 U© | 1.00000 1.00] 7500.00000 7500.00]|
CURING FACILITY SET-UP | |
0012 156012M 12.000 MO | 1.15000 13.80] 200.00000 2400.00]
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | $ 57,402.98] $ 49,500.00] $
—————————————————————————————————————————— e

SECTION 0003  NON-PARTICIPATING (ROADWAY)
I I I
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TABULATION OF BIDS
CALL ORDER : 119 CONTRACT 1ID 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) S1082 | ( 8 M2685 | (
| SCAFAR CONTRACTING INC |[MERCO INC D/B/A MERCO OF NJ |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 7500.00000 7500.00| 9685.00000 9685.00|
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 2500.00000 2500.00] 1.00000 1.00]
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 10,000.00| $ 9,686.00] $
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 210.000 LF | 7.72000 1621.20]| 16.00000 3360.00]
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158060M 38.000 T | 45.83000 1741.54| 97.00000 3686.00]
CONSTRUCTION DRIVEWAY | |
0016 158063P LUMP | 4010.15000 4010.15]| 1500.00000 1500.00]
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 1718.64000 3437.28] 642.00000 1284.00|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0018 158084M 4.000 cCY | 57.29000 229.16/| 60.00000 240.00]
EROSION CONTROL SEDIMENT REMOVAL | |
0064 806018P 2.000 sY | 2.29000 4.58] 5.00000 10.00]
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 11,043.91] $ 10,080.00] $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0061 804006P 20.000 sY | 34.37000 687.40| 5.00000 100.00]
TOPSOILING, 4" THICK | |
0062 804015P 2.000 cCY | 34.37000 68.74| 50.00000 100.00|
BORROW TOPSOIL | |
0063 806003P 20.000 sSY | 2.29000 45.80] 5.00000 100.00]
FERTILIZING AND SEEDING, TYPE A | |
0065 809003M 20.000 sY | 2.29000 45.80 5.00000 100.00]|
STRAW MULCHING | |
SECTION TOTALS | $ 847.74| $ 400.00 | $
+ + +
SECTION 0006 BRIDGE NO. 2110-155
| | |
0066 162005P LUMP | 3609.13000 3609.13] 15000.00000 15000.00]

VIBRATION MONITORING
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TABULATION OF BIDS

CALL ORDER : 119 CONTRACT ID : 11119 COUNTIES : WARREN
LETTING DATE : 06/23/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) s1082 | ( 8 ) M2685 | (
| SCAFAR CONTRACTING INC |[MERCO INC D/B/A MERCO OF NJ |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 201006P LUMP | 100000.00000 100000.00|] 100000.00000 100000.00]|
CLEARING SITE, BRIDGE (___) NO. 2110-15 | |
0068 201039P LUMP | 53140.13000 53140.13| 140000.00000 140000.00|
TEMPORARY SHIELDING | |
0069 202009P 460.000 CY | 41.29000 18993.40| 59.00000 27140.00]
EXCAVATION, UNCLASSIFIED | |
0070 501003P 500.000 SF | 65.41000 32705.00] 123.00000 61500.00|
TEMPORARY SHEETING | |
0071 504006P 40215.000 LB | 1.92000 77212.80]| 1.50000 60322.50]
REINFORCEMENT STEEL, EPOXY-COATED | |
0072 504024P 71.000 CY | 972.34000 69036.14| 2000.00000 142000.00]
CONCRETE ABUTMENT WALL | |
0073 504036P 280.000 SY | 23.79000 6661.20] 31.00000 8680.00|
EPOXY WATERPROOFING | |
0074 504037P 3200.000 SF | 10.63000 34016.00| 9.00000 28800.00 |
SPRAY APPLIED WATERPROOFING MEMBRANE | |
0075 504065P 620.000 SF | 57.31000 35532.20] 70.00000 43400.00]|
BRICK VENEER | |
0076 504073P 92.000 LF | 141.34000 13003.28] 80.00000 7360.00 |
CAST STONE CAP | |
0077 505054P 734.000 LF | 297.89000 218651.26| 280.00000 205520.00]
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SIV-48), 48" x 21" | |
0078 507024P 110.000 CY | 946.61000 104127.10] 2400.00000 264000.00]
CONCRETE BRIDGE DECK, HPC | |
0079 507027M 1.000 U© | 802.03000 802.03] 5000.00000 5000.00]
DATE PANEL | |
0080 507039P 92.000 LF | 338.00000 31096.00] 170.00000 15640.00]
CONCRETE BRIDGE PARAPET, HPC | |
0081 514015P LUMP | 24868.33000 24868.33| 70000.00000 70000.00|
TEMPORARY SUPPORT | |
0082 701021P 92.000 LF | 143.22000 13176.24] 125.00000 11500.00]
3" RIGID METALLIC CONDUIT | |
SECTION TOTALS | S 836,630.24| S 1,205,862.50] S
+ + +
CONTRACT TOTALS | $ 2,210,015.00] $ 2,305,886.17| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



